



CAMERON COUNTY REGIONAL MOBILITY AUTHORITY

Port Access Road Project

Bid No. CCRMA 2010-001

Pre-Bid Meeting Agenda

Tuesday, May 11, 2010

- 1) Introduction/Sign-in
 - All attendees must sign the sign-in sheet and acknowledge receipt of pre-bid meeting agenda

- 2) Project Description
 - Limits of project
 - Project Map

- 3) Bidding
 - Requirements of a responsive bid (see checklist, Sec A)
 - Attend pre-bid meeting
 - Be registered with the State of Texas
 - TxDOT prequalified
 - http://www.txdot.gov/business/contractors_consultants/contractor_prequalification.htm
 - Bid Bond / Guaranty (signed) (Sec. K)
 - Receipt of Addenda (signed) (Sec. O)
 - Use of official Bid Tab
 - Signed Proposal
 - Bid Proposal Request Form
 - Request in writing starting Wednesday, May 12, 2010
 - All forms must be submitted no later than Wednesday, May 19, 2010, 5:00 P.M. C.S.T. (Attn: Mr. Greg Garcia, HNTB Corporation, 1805 Ruben Torres Boulevard, Suite A-15, Brownsville, TX 78521) (grgarcia@HNTB.com)

- 4) DBE Goal
 - DBE participation = 11.5%
 - This is a requirement
 - Reference Sec. J



5) Scope of Work

- Review Special Provision 004---001---RMA for changes to Item 4
- Major Items (Anticipated)
 - Concrete Pavement
 - Reinforced Concrete Slab
 - Dense-Graded Hot Mix Asphalt
 - Pre-Stressed Concrete Beam
 - Pre-Stressed Concrete Pile
 - Mobilization

6) Schedule - Working Day Project

- Substantial Completion - 106 working days from NTP
 - NTP 1: Station 1571+65 to Station 1529+25
 - NTP 2: Station 1529+25 to Station 1548+15
- Final Acceptance - 20 working days after Substantial Completion

7) Construction Issues of Note

- TxDOT Coordination
- Utility Coordination
- Drainage District No. 1 Coordination

8) Port of Brownsville

9) Brownsville & Rio Grande International Railroad

10) Questions

- Submit questions using Question Form (Attn: Mr. Greg Garcia, HNTB Corporation, 1805 Ruben Torres Boulevard, Suite A-15, Brownsville, TX 78521) (rgarcia@HNTB.com)
- All questions must be submitted no later than Wednesday, May 19, 2010, 5:00 P.M. C.S.T.

11) Upcoming Projects

- Olmito RIP Facility
- West Rail Relocation