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Bid No. CCRMA 2010-001
Pre-Bid Meeting

May 11, 2010
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Introduction/Sign-in

 All attendees must sign the sign-in sheet and acknowledge
receipt of pre-bid meeting agenda
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Project Map
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Construction Issues of Note

 TxDOT Coordination
 Utility Coordination
 Drainage District No. 1 Coordination
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Port of Brownsville

 Ariel Chavez, P.E.
Director of Engineering
(956) 831-4592   
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Brownsville & Rio Grande 

International Railroad 

 Clemente Rodriguez
General Manager of Maintenance & Projects
(956) 831-7731

Fernando Gonzalez
Vice President of Operations
(956) 831-7731
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Bidding

Requirements of a responsive bid (see checklist, Sec. A)
o Attend pre-bid meeting
o Be registered with the State of Texas
o TxDOT prequalified

http://www.txdot.gov/business/contractors_consultants/
contractor_prequalification.htm 

o Bid Bond / Guaranty (signed) (Sec. K)
o Receipt of Addenda (signed) (Sec. O)
o Use of official Bid Tab
o Signed Proposal
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Bidding (continued) 

Bid Proposal Request Form
o Request in writing starting Wednesday, May 12, 2010
o All forms must be submitted no later than Wednesday, May 19, 2010, 

5:00 P.M. C.S.T. 
Attn: Mr. Greg Garcia
HNTB  Corporation
1805 Ruben Torres Boulevard, Suite A-15
Brownsville, TX 78521
grgarcia@HNTB.com
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DBE Goal

DBE participation = 11.5 %
o This is a requirement
o Reference Sec. J
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Scope of Work

Review Special Provision 004---001---RMA for changes to 
Item 4
Major Items (Anticipated)

o Concrete Pavement
o Reinforced Concrete Slab
o Dense-Graded Hot Mix Asphalt
o Pre-Stressed Concrete Beam
o Pre-Stressed Concrete Pile
o Mobilization
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Schedule ðWorking Day Project

 Substantial Completion - 106 working days from NTP
o NTP 1: Station 1517+65 to Station 1529+25
o NTP 2: Station 1529+25 to Station 1548+15 

 Final Acceptance - 20 working days after Substantial 
Completion
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Questions

 Submit questions using Question Form

Attn: Mr. Greg Garcia
HNTB  Corporation
1805 Ruben Torres Boulevard, Suite A-15
Brownsville, TX 78521
grgarcia@HNTB.com

 All questions must be submitted no later than Wednesday, May 19, 
2010, 5:00 P.M. C.S.T.

mailto:grgarcia@HNTB.com
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Upcoming Projects

 Olmito RIP Facility
West Rail Relocation


