

Addendum No. 1

To

Request for Qualifications to Develop, Design, Construct, Finance, and Possibly Operate and Maintain SH 550 Project and Provide Pre-Development Services for an Additional Five Toll Projects through a Comprehensive Development Agreement

Amendments to RFQ

COVER PAGE

Revise third to last line to read, “Qualifications Statements Due: December 20, 2010 at 4:00 PM CST”

Part A. Section 1 – Executive Summary

Bottom of page 2 – Revise fourth bullet to read, “QS Due Date – December 20, 2010”

Part A. Section 3.3 – Procurement Schedule

Revise third bullet to read, “QS due to CCRMA – December 20, 2010”

Revise fourth bullet to read, “Short-list of Proposers submitted for CCRMA Board approval – January 6, 2011”

Revise fifth bullet to read, “Issue Draft RFDP (Industry Review) – January 6, 2011”

Revise sixth bullet to read, “Issue RFDP – February 25, 2011”

Revise seventh bullet to read, “Receive RFDP Responses – April 29, 2011”